



## BRUHAT BANGALORE MAHANAGARA PALIKE

No. BBMP/YZ/EE(Pr)AS/PR/58/2019-20

Office of the Executive Engineer,  
Project Division, Yelahanka Zone,  
Bangalore. Dated: 08/03/2019

### ADMINISTRATIVE SANCTION MEMO

**Sub:** Administrative Sanction **Improvements to roads of Royal Garden Layout in ward no.07 and Improvements to drains of Royal Garden Layout in ward no.07, Byatarayanapura**

The Assistant Executive Engineer (Project) has submitted estimate for **Rs.80.00 Lakhs** based on S.R. of 2018-19 P.W.D and Approved rates for Administrative Sanction.

This above work is approved by **The Commissioner (BBMP) vide No.PSR(G)8023/17-18 dated:20-02-2018** and are available to meet the expenditure – **Under 2017-18 P 3250** (Special Developmental Works).

Administrative Sanction to the estimate noted below is as per the powers delegated by the Commissioner in the Proceedings No.B12(1)PR/394/2011-12 Dated: **05-05-2016**.

| Name of the Work                                                                                                                            | Estimated Amount                                                                                              |
|---------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------|
| Improvements to roads of Royal Garden Layout in ward no.07 and Improvements to drains of Royal Garden Layout in ward no.07, Byatarayanapura | Rs. 80.00 Lakhs<br>Rupees Eighty Lakhs Only<br>Registered in E.E. (Project)<br>Vide Page No. 76-77 Sl. No. 58 |
| Job Number: 007-18-000095, 007-18-000096                                                                                                    |                                                                                                               |

The following points shall be attended by the Asst., Executive Engineer (Project) Sub-Division:-

- Road History should be recorded in case of chip carpet, Asphaltting, concreting & other Important roads
- Data should be worked out and got approved for Non-schedule rate items provided in the estimate.
- Quotations should be invited and got approved for Market rates provided in the estimates.

  
Executive Engineer, 8/3/19  
Project Division, Yelahanka Zone,  
Bruhat Bangalore Mahanagara palike